DATE: MARCH 14, 2006
TO: ALL INTERESTED PARTIES
RE: M. V. SEALTH

DOCKSIDE PRESERVATION
CONTRACT 00-7083

ADDENDUM NO. 5

This is to inform you of the following updates and changes to the Invitation For Bids (IFB)
for the above-referenced project:

SPECIFCATIONS
IFB Volume 11

Attached hereto and incorporated herein are revisions to the IFB Technical Specifications
document.

QUESTIONS AND ANSWERS

Attached hereto and incorporated herein are seven (7) Questions and Answers regarding IFB
Addenda’s No. 3 and 4, the IFB Technical Specifications and IFB Volume Il A,
Supplemental Specifications and Contract Guidance Drawings documents.

All other terms and conditions remain unchanged. All bidders will be required to
acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of
the Contract.

Sincerely,

Barbara Olson
Contracts Coordinator

Attachment
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ATTACHMENT TO
ADDENDUM NO. 5

TECHNICAL SPECIFCATIONS
IFB Volume 11

INSTALLATION OF PANELING AND LAMINATE
Item 9

Page 10, lines 13 — 14. Paragraph 1.

Delete the entire sentence starting with the words “Provide and install” and replace with the
following new text:

“The Contract shall provide the service of TELA Art Resources, Phone: (425) 497-
2004, to provide and install WSF approved Art work, including frames and plagues.
For bidding purposes, the Contractor shall estimate $20,000.00. Actual cost will be
adjusted up or down by change order.”

GENERAL ALARM ELECTRICAL MODIFICATION AND 120 VOLT DC
BATTERY RENEWAL

Item 40

Page 46, line 34. Paragraph C.

Revise “WSF DWG 8306-657-095-01" to read “WSF DWG 8306-658-095-01.”

PREPARATION AND PAINTING OF ZONE NO. 4 (INTERIOR STRUCTURE)
Item 50

Page 55, line 26. Paragraph A.
After the word “ways.”, add the following new Note:
“Note: WSF will allow preparation to a Hydroblasting standard HB 2 1/2, L

Light Flash Rusting or grit blast to an SSPC-SP6, Commercial Blast
Cleaning.”
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QUESTIONS AND ANSWERS

1. Q.

[IFB Addendum No. 4]

Upon receipt of Addendum #004, it has become apparent that the period of
performance, 6/12/06 to 9/22/06, does not allow contractor time to procure
and install furniture. 180 days for fabrication, plus 6 to 7 days shipping, would
be about 9/25 or 9/26 for delivery. Please advise.

WSF has contacted the furniture Manufacturer who has assured WSF that it
will expedite delivery of the furniture for this project, provided the furniture
order is placed during the first week of the Contract. Accordingly, WSF
believes that with proper coordination between the Contractor and the
Manufacturer, all interior furniture will arrive on time to allow the Contractor
to meet the Vessel Redelivery Date. The performance period remains as
advertised.

[IFB Technical Specifications, Item 9, Installation of Paneling and Laminate].

Page 10 of the Spec Ligns 13 & 14 says Provide and install Artwork as shown
on WSF DWG 8306-658-25-02, MV Sealth Interior Upgrade. This drawing
says art work to be determined.

Andrea Piacentini's office understands through your engineer that AP is going
to provide this material to WSF. Please advise specifically if ANY artwork is
to be provided by the contractor in this Specification for this project.

Please see the revisions to IFB Volume IlI, Technical Specifications in this
IFB Addendum.

[IFB Technical Specifications, Item 20, Piping Modifications].
Page 20. Paragraphs G and H.

Item 20, piping mods, sub-item G&H, ripout and install, respectively, refer to
WSF DWG 8306-658-074-02, Toilet space refurbishment flush water
plumbing arrangement, however that DWG does not show up in drawing
package.

IFB Addendum No. 2 provided the following new Drawing: WSF Dwg. No
8306-658-074-02, M/V SEALTH, Toilet Space Refurbishment Flushing
Water Plumbing Arrangement.
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4. Q. [IFB Technical Specifications, Item 40, General Alarm Electrical
Modification and 120 Volt DC Battery Renewal].

Neither contractor nor subcontractors has received drawing 8306-657-095-01.
Need a copy ASAP!

A. Please see the revisions to IFB Volume IlI, Technical Specifications in this
IFB Addendum.

5. Q. [IFB Technical Specifications, Item 50, Preparation and Painting of Zone No.
4.] Page 55.

a) Can zone 4 be hydroblasted?

b) Does all ducting in car deck overhead need to be removed for
blasting?
A. a) Please see the revisions to IFB Volume I, Technical Specifications in

this IFB Addendum.

b) The Contractor shall follow the IFB Technical Specifications.

6. Q. [IFB Technical Specifications, Item 59, Weight Control].
Does removed furniture and new furniture need to be weighed?

A.  Weight Control is covered by Item 59. WSF considers furniture as part of the
weights added, relocated or removed.

7. Q. [IFB Volume IIl A, Supplemental Specifications and Contract Guidance
Drawings, WSF DWG 8306-658-004-01, MV Sealth Dockside Door
Modifications.

Hardware Specifications, WSF DWG 8306-658-004-01, MV Sealth Door and
hardware Schedule. Page 2 of 3. In column “LOCK?”, please define Best
Lock 93-D and 93-AB. No call out provided for either Item on revised
“Hardware Specifications” (HS) found on page 1 of 3.

A. Both Items are listed in the Best Locks Catalog, under 9 series cylindrical
locks. The D and AB are listed as specific functions. See IFB Addendum No.
3. (END)
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